Standard Specifications
Statement of Work

PART 1: GENERAL

1.01

Revised 2021

SECTION 01 00 01

SUMMARY OF WORK

WORK UNDER THIS CONTRACT

Furnish all labor, materials (except as herein noted), equipment and means to
construct the project and other Work as described in the Contract Documents
and shown on the Drawings. The Work includes, but is not limited to, the

following:
1. Pavement removal, including saw cutting, as required.
2. Construction and maintenance of bridges and other structures as required
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for traffic control.

Furnishing of flagmen, traffic warning and control as required.
Sheeting, bracing and support of trench and adjoining ground where
necessary.

Furnish and install pipe restraint as required.

Handling drainage and water removal.

Guarding the site and materials.

Unloading, loading, hauling, distributing, laying and testing the pipe and
appurtenances.

Furnishing materials not provided by the owner to the site (see section
1.03).

Rearranging sewer lateral and other pipes and ducts where necessary.
Excavation and backfilling of trenches and pits.

Restoration of paved and concrete surfaces including curbing.
Removal of surplus excavated material and debris.

Installation of required pipe, fittings and appurtenances

Performance of vacuum/ pressure and leakage tests.

Grout abandon facilities.

Site cleaning.

Maintenance of street or other surfaces for the required period of time.
Ground restoration and planting.

Submit schedules, shop drawings and as-built records.

Erosion and sediment control.

Call for locates

Permits as required by Owner

Mandrel Testing

B. Please refer to the Standard General Conditions of the Construction Contract for
definitions of the Owner, Contractor, Engineer and other terminology that may be
used in this specification.

C.

The above general outline of principal features does not in any way limit the
responsibility of the Contractor to perform all Work and furnish the required
materials, equipment, labor and means as shown or required by the Contract
Documents.
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1.02

Materials, equipment, labor, etc., obviously a part of the Work and necessary for
the proper operation and installation of same, although not specifically indicated
in the Contract Documents, shall be provided as if called for in detail without
additional cost to the Owner.

LOCATIONS

Work is to be performed on Owner’'s property and/or public rights-of-ways or
easements shown on the drawings and described in the Specifications. Work
shall be performed by the Contractor within these limits.

It is the obligation and responsibility of the Contractor to determine the exact
limitations of the rights-of-way and/or easements and any conditions limiting or
affecting the use of the right of way by the Owner and/or the Contractor. All
agreements respecting rights-of-way and the easements that are available to the
Owner can be made available upon request. The Contractor agrees to indemnify
and hold harmless the Owner against any claims made by any property owner,
including any claim that the Contractor has failed to keep Contractor work,
equipment, materials, or workmen within the limits authorized by the right-of-way
and/or easement or any claim that the Contractor has failed to comply with any
condition or requirement, or agreement respecting the right-of-way and/or
easement.

Some of the locations shown or described in the Contract Documents, such as
lateral connections, are approximate and it is the responsibility of the contractor
for pinpointing the exact locations.

PART 2: PRODUCTS

1.02

A.

1.03

B.

Revised 2021

WORK BY OWNER

Owner or the Owner’s Resident Project Representative (RPR) shall perform
certain items of Work related to this project which include the following

1. Mark locations of existing laterals, valves, mains, etc.
2. Other work, if any, as described below.
A. Operate all existing valves necessary to shut-off and reactivate
the existing pipelines
B. Communicate with customers regarding project
C. ?

OWNER FURNISHED PRODUCTS

All products shall be provided by Contractor unless specifically stated in contract
documents.

Owner's Responsibilities:
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1. Arrange for and deliver Owner reviewed shop drawings, product data,
and samples, to Contractor.

2. Arrange and pay for product delivery to site.

3. On delivery, inspect products jointly with Contractor.

4. Submit claims for transportation damage and replace damaged,
defective, or deficient items.

5. Arrange for manufacturers' warranties.

C. Contractor's Responsibilities:

1.04

1.05

1.06
Revised 2021

1. Review Owner reviewed shop drawing's product data, and samples.

2. Receive and unload products at site; inspect for completeness or
damage, jointly with Owner.

Handle, store, install and finish products.

Repair or replace items damaged after receipt.

Arrange for manufacturers inspections, service, start-up services and
training.
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WORK SEQUENCE

Work shall be scheduled, sequenced and performed in a manner that minimizes
disruption to the public and plant operations and shall not interrupt or affect the
Water Company’s ability to operate and maintain service of the existing facility.
During the construction periods coordinate construction schedule and operations
with the Owner and or Owners Representative.

. Allow for construction and schedule constraints in preparing the construction

schedules required under Section 01 00 04-Submittals. The schedule shall
include the Contractors activities necessary to satisfy all constraints included and
referenced in the Contract Documents.

The Contractor is responsible for sequencing the work. It is a requirement that
the Contractor's sequence result in the minimum number and duration of total or
partial outages.

CHANGE PROCEDURES

The Engineer may issue to Contractor a Proposal Request which includes a
detailed description of a proposed change with supplementary or revised
drawings and specifications, a change in Contract Times for executing the
change and the period of time during which the requested price will be
considered valid. Contractor will prepare and submit an estimate within 15
working days. The estimate shall contain a detailed breakdown of the labor,
equipment, material, subcontract, equipment rental, contingencies, overhead,
and profit costs associated with the requested change. The estimate shall also
include any requested adjustments to Contract Times including the window of
time the Owner has to render a decision on the matter.

DEFINED TERMS
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A. Terms used in these Specifications which are defined in the General Conditions

1.07

Revised 2021

of the Contract Documents shall have the meanings assigned to them in the
General Conditions.

ABBREVIATIONS

Where any of the following abbreviations are used in the Contract Documents,
they shall have the meaning set forth opposite each.

AASHTO American Association of State Highway and Transportation

Officials
ACI American Concrete Institute
AFBMA Anti-Friction Bearing Manufacturers Association
AGA American Gas Association
AGMA American Gear Manufacturers Association
IEEE Institute of Electrical and Electronics Engineers, Inc.
AISC American Institute of Steel Construction
AMCA Air Moving and Conditioning Association
ANS American National Standard
ANSI American National Standards Institute
API American Petroleum Institute
ASCE American Society of Civil Engineers
ASHRAE American Society of Heating, Refrigerating and Air Conditioning
Engineers
ASME American Society of Mechanical Engineers
ASTM American Society for Testing and Materials
AWPA American Wood-Preservers' Association
AWWA American Water Works Association
CS Commercial Standard
IBR Institute of Boiler and Radiator Manufacturers
IPS Iron Pipe Size
JIiC Joint Industry Conference Standards
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NBS
NEC
NEMA
NFPA

SMACNA

Fed.Spec.

125lb ANS
250lb ANS
AWG

NPT
OS&Y
StLWG

UL

USS Gage
WOG

WSP

PART 2: PRODUCTS

Not Used.

PART 3: EXECUTION

3.01

A

National Bureau of Standards

National Electrical Code; Latest Edition

National Electrical Manufacturers Association

National Fire Protection Association

National

Sheet Metal and Air

Association, Inc.

Conditioning  Contractors
Federal Specifications issued by the Federal Supply Service of the
General Services Administration, Washington, D.C.

American National Standard for Cast-Iron Pipe

Flanges and Flanged Fittings, Designation B16.1-1975, for the
appropriate class

American or Brown and Sharpe Wire Gage

National Pipe Thread

Outside Screw and Yoke

U.S. Steel Wire, Washburn and Moen, American Steel and Wire
or Roebling Gage

Underwriters' Laboratories

Untied States Standard Gage

Water, Oil, Gas

Working Steam Pressure

FIELD SURVEY WORK

Lay out the Work in accordance with Paragraph 4.4 of the General Conditions. Owner
will provide reference points as noted on the plans.

Revised 2021

B.

If a discrepancy between the information as presented in the Contract Drawings
and any existing survey grid work, bench marks, structures, etc., notify the
Engineer immediately. New construction shall not commence until accurate
control base lines and bench marks have been established.
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3.02
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Throughout the course of the project, set all additional stakes which are needed
for offset stakes, reference points, slope stakes, pavement and curb line and
grade stakes, stakes for structures, sewers, utilities, roadway drainage, pipe
underdrains, paved gutter, fence, culverts, or other structures, supplementary
bench marks, and any other horizontal or vertical controls necessary to secure a
correct layout and construction of the work. Stakes for line and grade for
pavements, curbs, storm drains, sewers, etc., shall be set at twenty-five (25) foot
maximum intervals. Base lines shall be staked in such manner as to clearly
define them for the project.

The finished work shall conform to the lines, grades, elevations and dimensions
called for in the Contract Documents. The Work shall be subject to checking by
the Engineer, but any inspection or checking of Contractor’s layout by the
Engineer and the acceptance of all or part of it shall not relieve the Contractor of
his responsibility to secure the proper dimensions, grades, elevations and
locations on the several parts of the Work. The Contractor shall exercise care in
the preservation of stakes, monuments and bench marks and shall have them
reset at his expense when they are lost or displaced.

Prior to the commencement of any Work activity, the contractor shall survey and
layout the Work to be performed and advice the Engineer of any conflicts,
obstructions, concerns, etc. that will prevent completion of such work in
accordance with the requirements of the Contract Documents. If the Contractor
fails to conduct such survey and layout or if the survey and layout fails to identify
a conflict, obstruction, etc., which it reasonably should have, and a conflict,
obstruction, concern, etc., is discovered, the Contractor shall bear the cost of any
standby time for labor and/or equipment which occurs pending the Engineer's
direction and the cost of rework of any Work installed which is affected by the
conflict, obstruction, etc.

Where the dimensions and locations of existing structures are of importance in
the installation or connection of any part of the Work, verify such dimensions and
locations in the field before the fabrication of any material or equipment that is
dependent on the correctness of such information.

COORDINATION AND MEETINGS

Coordinate work, to phase the construction operations, and provide, install and
maintain any temporary connections necessary to prevent interference to
operation of Owner’s facilities. Any construction work requiring the shutdown of
facilities must be scheduled and performed only at such times as shall be
authorized by the Owner. Such Work must be completed during the specific
periods authorized by the Owner. It may be necessary that Work will be
performed during several shutdown periods and/or during periods of premium
time payment to accomplish the desired construction. All costs to perform the
Contractor’s Work, including premium time payments, shall be borne by the
Contractor and are included in the Contract Price

Additionally:

1. Coordinate scheduling, submittals, and work of the various sections of
specifications to assure efficient and orderly sequence of installation
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of interdependent construction elements, with provisions for
accommodating items installed later.

Verify the utility requirement characteristics of operating equipment
are compatible with building utilities. Coordinate work of various
sections having interdependent responsibilities for installing,
connecting to, and placing in service, such equipment.

Coordinate space requirements and installation of mechanical and
electrical work which are indicated diagrammatically on drawings.
Follow routing shown for pipes, ducts, and conduit, as closely as
practicable; place runs parallel with line of building. Utilize spaces
efficiently to maximize accessibility for other installations, for
maintenance, and for repairs.

In finished areas except as otherwise indicated, conceal pipes, ducts,
and wiring within the construction. Coordinate locations of fixtures
and outlets with finish elements.

Coordinate completion and clean up of Work of separate sections in
preparation for substantial completion and for portions of Work
designated for Owner’s partial occupancy.

After Owner occupancy of premises, coordinate access to site for
correction of defective Work and Work not in accordance with
Contract Documents, to minimize disruption of Owner’s activities.

C. Job Progress Meetings

Progress meetings will generally be held monthly or as specified by the
Owner. Contractor’s attendance shall be required.

1.

2.

Schedule - The Engineer will establish the meeting place, time and
date, notify participants and administer the meeting. Contractor shall
notify major subcontractors and suppliers, as appropriate.

Attendance

Engineer and/or resident project representative.
Contractor’s project manager and project superintendent
Owner’s representative

Subcontractor, as appropriate to the agenda

Suppliers, as appropriate to the agenda

Other parties as determined by Engineer and/or Owner

~Po0OTp

Minutes - Engineer will prepare and distribute copies to participants
and Owner for review at the next meeting
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REGULATORY REQUIREMENTS

Make necessary arrangements for obtaining and identifying all costs in
connection with mandated third party inspections in accordance with Paragraph
13.5 of the General Conditions when the Work is to be done in the third party’s
transportation or utility right of way and an inspector must be assigned to the
Project during the construction of the Work.

--END OF SECTION--
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