
Standard Specifications 
Statement of Work 

 

Revised 2021 Summary of Work  01 00 01 

SECTION 01 00 01 
 

SUMMARY OF WORK 
 

 
PART 1:  GENERAL 
 
 1.01 WORK UNDER THIS CONTRACT 
 

A. Furnish all labor, materials (except as herein noted), equipment and means to 
construct the project and other Work as described in the Contract Documents 
and shown on the Drawings.  The Work includes, but is not limited to, the 
following: 

  
1. Pavement removal, including saw cutting, as required. 
2. Construction and maintenance of bridges and other structures as required 

for traffic control. 
3. Furnishing of flagmen, traffic warning and control as required. 
4. Sheeting, bracing and support of trench and adjoining ground where 

necessary. 
5. Furnish and install pipe restraint as required. 
6. Handling drainage and water removal. 
7. Guarding the site and materials. 
8. Unloading, loading, hauling, distributing, laying and testing the pipe and 

appurtenances. 
9. Furnishing materials not provided by the owner to the site (see section 

1.03). 
10. Rearranging sewer lateral and other pipes and ducts where necessary. 
11. Excavation and backfilling of trenches and pits. 
12. Restoration of paved and concrete surfaces including curbing. 
13. Removal of surplus excavated material and debris. 
14. Installation of required pipe, fittings and appurtenances 
15. Performance of vacuum/ pressure and leakage tests. 
16. Grout abandon facilities. 
17. Site cleaning. 
18. Maintenance of street or other surfaces for the required period of time. 
19. Ground restoration and planting. 
20. Submit schedules, shop drawings and as-built records. 
21. Erosion and sediment control. 
22. Call for locates 
23. Permits as required by Owner  
24. Mandrel Testing 

 
B. Please refer to the Standard General Conditions of the Construction Contract for 

definitions of the Owner, Contractor, Engineer and other terminology that may be 
used in this specification. 

  
C. The above general outline of principal features does not in any way limit the 

responsibility of the Contractor to perform all Work and furnish the required 
materials, equipment, labor and means as shown or required by the Contract 
Documents. 
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D. Materials, equipment, labor, etc., obviously a part of the Work and necessary for 

the proper operation and installation of same, although not specifically indicated 
in the Contract Documents, shall be provided as if called for in detail without 
additional cost to the Owner. 

 
1.02 LOCATIONS 

 
A. Work is to be performed on Owner’s property and/or public rights-of-ways or 

easements shown on the drawings and described in the Specifications.  Work 
shall be performed by the Contractor within these limits.  

 
B. It is the obligation and responsibility of the Contractor to determine the exact 

limitations of the rights-of-way and/or easements and any conditions limiting or 
affecting the use of the right of way by the Owner and/or the Contractor.  All 
agreements respecting rights-of-way and the easements that are available to the 
Owner can be made available upon request.  The Contractor agrees to indemnify 
and hold harmless the Owner against any claims made by any property owner, 
including any claim that the Contractor has failed to keep Contractor work, 
equipment, materials, or workmen within the limits authorized by the right-of-way 
and/or easement or any claim that the Contractor has failed to comply with any 
condition or requirement, or agreement respecting the right-of-way and/or 
easement. 

 
C. Some of the locations shown or described in the Contract Documents, such as 

lateral connections, are approximate and it is the responsibility of the contractor 
for pinpointing the exact locations. 

 
PART 2:  PRODUCTS 
  

 
 
 1.02 WORK BY OWNER 
 

A. Owner or the Owner’s Resident Project Representative (RPR) shall perform 
certain items of Work related to this project which include the following 

 
1. Mark locations of existing laterals, valves, mains, etc. 
2. Other work, if any, as described below. 

A. Operate all existing valves necessary to shut-off and reactivate 
the existing pipelines 

B. Communicate with customers regarding project  
C. ? 
 

 
 
 1.03 OWNER FURNISHED PRODUCTS 
 

A. All products shall be provided by Contractor unless specifically stated in contract 
documents.  

 
B. Owner's Responsibilities: 
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1. Arrange for and deliver Owner reviewed shop drawings, product data, 

and samples, to Contractor. 
2. Arrange and pay for product delivery to site. 
3. On delivery, inspect products jointly with Contractor. 
4. Submit claims for transportation damage and replace damaged, 

defective, or deficient items. 
5. Arrange for manufacturers' warranties. 

 
C. Contractor's Responsibilities: 

 
1. Review Owner reviewed shop drawing's product data, and samples. 
2. Receive and unload products at site; inspect for completeness or 

damage, jointly with Owner. 
3. Handle, store, install and finish products. 
4. Repair or replace items damaged after receipt. 
5. Arrange for manufacturers inspections, service, start-up services and 

training. 
 
   
 
 1.04 WORK SEQUENCE 
 

A. Work shall be scheduled, sequenced and performed in a manner that minimizes 
disruption to the public and plant operations and shall not interrupt or affect the 
Water Company’s ability to operate and maintain service of the existing facility.  
During the construction periods coordinate construction schedule and operations 
with the Owner and or Owners Representative. 
 

B. Allow for construction and schedule constraints in preparing the construction 
schedules required under Section 01 00 04-Submittals.  The schedule shall 
include the Contractors activities necessary to satisfy all constraints included and 
referenced in the Contract Documents.  

 
The Contractor is responsible for sequencing the work.  It is a requirement that 
the Contractor's sequence result in the minimum number and duration of total or 
partial outages.   
 

1.05 CHANGE PROCEDURES 
 

A. The Engineer may issue to Contractor a Proposal Request which includes a 
detailed description of a proposed change with supplementary or revised 
drawings and specifications, a change in Contract Times for executing the 
change and the period of time during which the requested price will be 
considered valid.  Contractor will prepare and submit an estimate within 15 
working days.  The estimate shall contain a detailed breakdown of the labor, 
equipment, material, subcontract, equipment rental, contingencies, overhead, 
and profit costs associated with the requested change.  The estimate shall also 
include any requested adjustments to Contract Times including the window of 
time the Owner has to render a decision on the matter. 

 
 1.06 DEFINED TERMS 
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A. Terms used in these Specifications which are defined in the General Conditions 
of the Contract Documents shall have the meanings assigned to them in the 
General Conditions.   

 
 1.07 ABBREVIATIONS 
 

A. Where any of the following abbreviations are used in the Contract Documents, 
they shall have the meaning set forth opposite each.     

 
 AASHTO American Association of State Highway and Transportation 

Officials 
 
 ACI American Concrete Institute 
 
 AFBMA Anti-Friction Bearing Manufacturers Association 
 
 AGA American Gas Association 
 
 AGMA American Gear Manufacturers Association 
 
 IEEE Institute of Electrical and Electronics Engineers, Inc. 
 
 AISC American Institute of Steel Construction 
 
 AMCA Air Moving and Conditioning Association 
 
 ANS American National Standard 
 
 ANSI American National Standards Institute 
 
 API American Petroleum Institute  
 ASCE American Society of Civil Engineers 
 
 ASHRAE American Society of Heating, Refrigerating and Air Conditioning 

Engineers 
 
 ASME American Society of Mechanical Engineers 
 
 ASTM American Society for Testing and Materials 
 
 AWPA American Wood-Preservers' Association 
 
 AWWA American Water Works Association 
 
 CS Commercial Standard 
 
 IBR Institute of Boiler and Radiator Manufacturers 
 
 IPS Iron Pipe Size 
 
 JIC Joint Industry Conference Standards 
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 NBS National Bureau of Standards 
 
 NEC National Electrical Code; Latest Edition 
 
 NEMA National Electrical Manufacturers Association 
 
 NFPA National Fire Protection Association 
 
 SMACNA Sheet Metal and Air Conditioning Contractors National 

Association, Inc. 
 
 Fed.Spec. Federal Specifications issued by the Federal Supply Service of the 

General Services Administration, Washington, D.C. 
 
 125lb ANS American National Standard for Cast-Iron Pipe 
 250lb ANS Flanges and Flanged Fittings, Designation B16.1-1975, for the 

appropriate class 
 
 AWG American or Brown and Sharpe Wire Gage 
 
 NPT National Pipe Thread 
 
 OS&Y Outside Screw and Yoke 
 
 Stl.WG U.S. Steel Wire, Washburn and Moen, American Steel and Wire 

or Roebling Gage  
 UL Underwriters' Laboratories 
 
 USS Gage Untied States Standard Gage 
 
 WOG Water, Oil, Gas 
 
 WSP Working Steam Pressure 
 
PART 2:  PRODUCTS 
 
 Not Used. 
 
PART 3:  EXECUTION 
 
 3.01 FIELD SURVEY WORK 

 
A.  
Lay out the Work in accordance with Paragraph 4.4 of the General Conditions.  Owner 
will provide reference points as noted on the plans.   

 
 
B. If a discrepancy between the information as presented in the Contract Drawings 

and any existing survey grid work, bench marks, structures, etc., notify the 
Engineer immediately.  New construction shall not commence until accurate 
control base lines and bench marks have been established. 
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C. Throughout the course of the project, set all additional stakes which are needed 
for offset stakes, reference points, slope stakes, pavement and curb line and 
grade stakes, stakes for structures, sewers, utilities, roadway drainage, pipe 
underdrains, paved gutter, fence, culverts, or other structures, supplementary 
bench marks, and any other horizontal or vertical controls necessary to secure a 
correct layout and construction of the work.  Stakes for line and grade for 
pavements, curbs, storm drains, sewers, etc., shall be set at twenty-five (25) foot 
maximum intervals.  Base lines shall be staked in such manner as to clearly 
define them for the project. 

 
D. The finished work shall conform to the lines, grades, elevations and dimensions 

called for in the Contract Documents.  The Work shall be subject to checking by 
the Engineer, but any inspection or checking of Contractor’s layout by the 
Engineer and the acceptance of all or part of it shall not relieve the Contractor of 
his responsibility to secure the proper dimensions, grades, elevations and 
locations on the several parts of the Work.  The Contractor shall exercise care in 
the preservation of stakes, monuments and bench marks and shall have them 
reset at his expense when they are lost or displaced.  

  
E. Prior to the commencement of any Work activity, the contractor shall survey and 

layout the Work to be performed and advice the Engineer of any conflicts, 
obstructions, concerns, etc. that will prevent completion of such work in 
accordance with the requirements of the Contract Documents.  If the Contractor 
fails to conduct such survey and layout or if the survey and layout fails to identify 
a conflict, obstruction, etc., which it reasonably should have, and a conflict, 
obstruction, concern, etc., is discovered, the Contractor shall bear the cost of any 
standby time for labor and/or equipment which occurs pending the Engineer's 
direction and the cost of rework of any Work installed which is affected by the 
conflict, obstruction, etc. 

 
F. Where the dimensions and locations of existing structures are of importance in 

the installation or connection of any part of the Work, verify such dimensions and 
locations in the field before the fabrication of any material or equipment that is 
dependent on the correctness of such information. 

 
 3.02 COORDINATION AND MEETINGS 
 

A. Coordinate work, to phase the construction operations, and provide, install and 
maintain any temporary connections necessary to prevent interference to 
operation of Owner’s facilities.  Any construction work requiring the shutdown of 
facilities must be scheduled and performed only at such times as shall be 
authorized by the Owner.  Such Work must be completed during the specific 
periods authorized by the Owner.  It may be necessary that Work will be 
performed during several shutdown periods and/or during periods of premium 
time payment to accomplish the desired construction.  All costs to perform the 
Contractor’s Work, including premium time payments, shall be borne by the 
Contractor and are included in the Contract Price 

 
B. Additionally: 

 
1. Coordinate scheduling, submittals, and work of the various sections of 

specifications to assure efficient and orderly sequence of installation 
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of interdependent construction elements, with provisions for 
accommodating items installed later. 

 
2. Verify the utility requirement characteristics of operating equipment 

are compatible with building utilities.  Coordinate work of various 
sections having interdependent responsibilities for installing, 
connecting to, and placing in service, such equipment. 

 
3. Coordinate space requirements and installation of mechanical and 

electrical work which are indicated diagrammatically on drawings.  
Follow routing shown for pipes, ducts, and conduit, as closely as 
practicable; place runs parallel with line of building.  Utilize spaces 
efficiently to maximize accessibility for other installations, for 
maintenance, and for repairs. 

 
4. In finished areas except as otherwise indicated, conceal pipes, ducts, 

and wiring within the construction.  Coordinate locations of fixtures 
and outlets with finish elements. 

 
5. Coordinate completion and clean up of Work of separate sections in 

preparation for substantial completion and for portions of Work 
designated for Owner’s partial occupancy. 

 
6. After Owner occupancy of premises, coordinate access to site for 

correction of defective Work and Work not in accordance with 
Contract Documents, to minimize disruption of Owner’s activities. 

 
C. Job Progress Meetings 
 

Progress meetings will generally be held monthly or as specified by the 
Owner.  Contractor’s attendance shall be required. 

 
1. Schedule - The Engineer will establish the meeting place, time and 

date, notify participants and administer the meeting.  Contractor shall 
notify major subcontractors and suppliers, as appropriate. 

 
2. Attendance 
 

a. Engineer and/or resident project representative. 
b. Contractor’s project manager and project superintendent 
c. Owner’s representative 
d. Subcontractor, as appropriate to the agenda 
e. Suppliers, as appropriate to the agenda 
f. Other parties as determined by Engineer and/or Owner 

 
3. Minutes - Engineer will prepare and distribute copies to participants 

and Owner for review at the next meeting 
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3.03 REGULATORY REQUIREMENTS 
 

Make necessary arrangements for obtaining and identifying all costs in 
connection with mandated third party inspections in accordance with Paragraph 
13.5 of the General Conditions when the Work is to be done in the third party’s 
transportation or utility right of way and an inspector must be assigned to the 
Project during the construction of the Work.   

 
 
 
 
 

--END OF SECTION-- 
 
 


